ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Abstract Notification dated 25th February 1929.

The attention of the public is invited to Notification issued in page 245 and 246, Part VI of the *Mysore Gazette*, dated 28th February 1929, calling for tenders for restoring Begur Chickere, Reg. No. 255, Nelamangala Taluk.

Last date of receiving tenders, dated 11th March 1929.

Abstract Notification dated 25th February 1929.

The attention of the public is invited to Notification issued in pages 248 to 250, Part VI of the *Mysore Gazette*, dated 28th February 1929, calling for tenders for Improving the Stables Block and Constructing Temporary Sheds in the Compound of the Old Sowar Lines for the Serum Institute, Bangalore.

Last date of receiving tenders, dated 11th March 1929.

Abstract Notification dated 25th February 1929.

The attention of the public is invited to Notification issued in page 247, Part VI of the *Mysore Gazette*, dated 28th February 1929, calling for tenders for Constructing New Operation Theatre in Vaccine Institute, Bangalore.

Last date of receiving tenders, dated 11th March 1929.

H. R. VENKATASUBBA RAO,
Executive Engineer.

MYSORE DISTRICT.

Abstract Notice dated 11th February 1929.

The attention of the public is invited to notice calling for tenders for improving the Adikarnataka Institute at Mysore, published on pages 218 and 220 of Part VI of the *Mysore Gazette*, dated 21st February 1929. The last date of receipt of tenders is 4th March 1929.

V. V. KARVE,
Executive Engineer,
Special Division.

MYSORE RAILWAYS.

Notice dated 21st February 1929.

Sealed tenders are invited in the prescribed form for the supply of 1,00,000 Teakwood Metre Gauge, rectangular track sleepers required for the Mysore Railways for the year 1929-30.

The schedule containing the tender form, conditions of tender and agreement with conditions of contract, specification, etc., regarding supply of these sleepers can be had from the undersigned on presentation of a receipt for Rs. 3 per copy paid to the Auditor, Mysore Railways, Mysore, which sum is not refundable under any circumstances.

The last date for receiving tenders is 3 P.M., on Tuesday the 19th March 1929.

K. SRINIVASA AIENGAR,
Engineer-in-Chief.

CHITALDRUG DISTRICT.

Abstract Notification dated 15—17*th February* 1929.

The attention of the public is hereby invited to the advertisement, page Nos. 220 and 221 of the *Mysore Gazette*, dated 21st February 1929, calling for tenders for the work of construction of a Town Hall at Challakere.

A. TANDONI RAO,
Executive Engineer.

MYSORE RAILWAYS, MYSORE.

MYSORE DIVISION, (OPEN LINES).

Notification, dated 27th February 1929.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Open Line Division, Mysore Railways, Mysore, any day up to 2 P.M. of the 11th March 1929, from contractors who are willing to undertake the construction of Foundry Shop at Central Workshops, Mysore.

2. Every tender should be accompanied by an earnest money of Rs. 100, which can be paid either in currency notes to the Executive Engineer, Mysore Railways, Mysore, along with the tender or can be paid to the Auditor, Mysore Railways, Mysore, and the receipt thereof enclosed along with the tender. Such of the tenderers who pay the amount to the Auditor should advise him that the amount is paid on account of a tender for the construction of Foundry Shop at Central Workshops, Mysore.

(*a*) Tenders should be submitted in special forms which can be obtained from the Executive Engineer, Mysore Railways, Mysore on payment of rupee one.

3. The earnest money of the unsuccessful tenderers will be returned as soon as possible after the tenders are disposed of.

4. Tenders which are not accompanied with the earnest money specified in para 2, will not be considered.

5. The successful tenderer should execute within a week from the date of notification of acceptance of his tender, the usual Railway Schedule Agreement. Failure to comply with this condition will render the tenderer liable for forfeiture of the earnest money.

6. The name of the accepted tenderer will be posted on the Notice Board of the Executive Engineer's Office. No enquiries regarding the acceptance or rejection of a tender will be replied.

7. The final acceptance of the tender will rest with the Agent, Mysore Railways, Mysore, who does not bind himself to accept the lowest or any tender and who further reserves to himself the right to reject, without assigning any reasons therefor, any or all the tenders.

8. Work should be started within a week from the date of acceptance of tender, and a uniform monthly rate of progress should be guaranteed. The work agreed on should be completed in twelve months from date of starting. The accompanying schedule gives the approximate quantity of works and this quantity is not guaranteed.

9. The time limit specified in para 8 should be strictly adhered to and any violation of this will render the contractor liable to forfeit his 5 per cent deposit amount under Clause No. 10 of Schedule Agreement, not as a penalty but ascertained and liquidated damages recoverable accordingly.

10. Plans and other details of work to be done are available for inspection, in the Executive Engineer's Office, Mysore Railways, Mysore, where intending tenderers may call and obtain required information during office hours.

11. In all matters of dispute regarding rates, measurements, quality of work, etc., and in all disputes of any kind, the decision of the Agent, will be final and legally binding.

12. Work will have to be carried out to the extent of Rs. 19,000, allotted during the current year and the balance in 1929-30.

SCHEDULE.

Sl. No.	Description of work	Unit	Quantity
1	Earth work excavation	1000 C.ft.	92,132
2	Concrete broken stone in mortar with bond stones ...	100 C.ft.	3,424
3	Size stone in mortar	,,	32,350
4	Dressing quoins	Lump sum	
5	Burnt stone slabs 6″ thick dressed	S.ft.	1,229
6	Drilling holes in slabs	No.	24
7	Reinforced concrete slab as per design	C.ft.	56
8	R. S. Beams complete, Dorman Long Section	Cwt.	85·38
9	Erection charges for above	,,	85·38
10	Teakwood wrought and put up including woodoiling ...	C.ft.	143·67
11	Roofing with pucca terrace 9″ thick	Sqr.	13·42
12	Coping slabs 6″ thick dressed and chamferred	S.ft.	750
13	Size stone in mortar parapet wall 1½″ thick including pointing, etc.	R.ft.	150
14	Cement pointing	Unit	244
15	Teakwood battened doors complete as per approved design ...	S.ft.	112
16	Teakwood windows with battened shutters inside and Expanded metal outside with Parliamentary hinges, etc., as per approved design.	,,	1,200
17	Teakwood windows with battened shutters and iron bars out side and glazed shutters inside complete as per approved design.	,,	220
18	Teakwood glazed semicircular fan light over windows, etc., as per approved design.	,,	471
19	Teakwood circular ventilators with glazed shutters, etc., as per approved design.	,,	176
20	Flooring with 1½″ thick Cuddapah slabs over 3″ concrete bed and cement pointing with R. M. C. rates for slabs.	Sqr.	7·40
21	Flooring with gravel 6″ thick	,,	8,760
22	Painting doors and windows with Silicate paint	,,	51·87
23	Cut stone arch work including centering charges	100 C.ft.	1,199
24	Cornice two courses of burnt stone slabs dressed with cement pointing including hoisting and fixing.	R.ft.	160
25	Painting girders, etc.	Ton.	...

M. RAMAIYA